FILES ACTIVITY TIRNO-04-R-00009

SECTION F — DELIVERABLES OR PERFORMANCE

F.1. 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and
effect as if they were given in full text. Upon request, the Contracting Officer will make
their full text available. Also, the full text of a clause may be accessed electronically at
this address:

www.acgnet.gov or http://farsite.hill.af.mil

F.2. Federal Acquisition Regulation (48 CFR Chapter 1) Clauses Incorporated by

Reference
NUMBER TITLE DATE
52.242-15 STOP-WORK ORDER AUG 1989
52.247-35 F.O.B. DESTINATION APR 1984
WITHIN CONSIGNEE'S
PREMISES

F.3. Contract Term

The contract shall have a six-month Phase-In. The base period shall consist of 12
months with 4 one-year option periods. The total period of performance for this contract
shall not exceed sixty (60) months, excluding the Phase-In period. Options will be
exercised in accordance with the clause in Section | of this contract, FAR 52.217-9,
“OPTION TO EXTEND THE TERM OF THE CONTRACT".

F.4. Place of Performance
The Contractor shall perform all work under this contract at the locations listed below;
however, this list is subject to change due to IRS restructuring:

IRS Files Activity Sites:

Andover Service Center Fresno Service Center

96 Milk Street 1950 G Steet

Methuen, MA 01844 Fresno, CA 93725

Atlanta Service Center Kansas City Service Center
6600 Bay Circle 1500 East Bannister Road
Norcross, GA 30071 Kansas City, MO 64131
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Austin Service Center Memphis Service Center
3651 South Interregional 3645 Lamar

Austin, TX 73301 Memphis, TN 38118
Brookhaven Service Center Ogden Service Center

1040 Waverly Avenue 1160 West 1200 South
Holtsville, NY 11742 Ogden, UT 84201

Cincinnati Service Center Philadelphia Service Center
7125 Industrial Road 11621 Caroline Road
Florence, KY 41042 Philadelphia, PA 19154

* Reference Technical Exhibit 3-002 for additional details.
F.5. Delivery

F.5.1. Delivery Procedures

All services, materials and supplies ordered under this contract shall be delivered solely
in accordance with the instructions set forth in this contract.

The Government will not take responsibility for any Service Provider Furnished
Equipment see paragraph C.4.1

F.5.2. Site Planning Support

In the event that GFE is moved, new GFE is purchased, or additional equipment is
purchased, the Government shall make the necessary preparation of IRS facilities, as
required, throughout the life of the contract.

F.6 Reports and Deliverables

F.6.1 All reports and deliverables are listed in Technical Exhibit 1-003.

F.6.2. Subcontracting Plan Reports

As delineated in the "Small, HUB Zone Small, Small Disadvantaged, and Women-

Owned Small Business Subcontracting Plan Outline” (See Section J, Attachment J-3),
each year that the contract is in effect, the Contractor shall deliver Standard Form 294,
"Subcontracting Reports for Individual Contracts," and Standard Form 295, "Summary
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Subcontract Reports," in accordance with the instructions on the form and in compliance
with the following schedule:

CALENDAR REPORT DATE SEND REPORT

PERIOD DUE DUE TO:

10/01--03/31 SF 294 04/30 Contracting Officer & IRS OSDBU Specialist
04/01--09/30 SF 294 10/30 Contracting Officer & IRS OSDBU Specialist
10/01--09/30 SF 295 10/30 Contracting Officer & IRS OSDBU Specialist

F 6.3. Strike Contingency Plan

As delineated in Section C.1.3.8.3, the SP shall submit a Strike Contingency Plan. The
SP shall provide a strike contingency plan with the SP’s proposal. The final Strike
Contingency Plan, incorporating any changes based upon the Phase-In, shall be
submitted to the CO for concurrence 10 business days prior to completion of the Phase-
In and within five business days when changes occur throughout the life of the contract.

F.6.4. Management Plan

As delineated in Section C.1.3.8.1, the SP shall submit a Management Plan with the
SP’s proposal. The final Management Plan, incorporating any changes based upon the
Phase-In, shall be submitted to the CO for concurrence 10 business days prior to
completion of the Phase-In and within five business days when changes occur
throughout the life of the contract.

F.6.5. Continuity of Operation Plan (COOP)

As delineated in Section C.1.3.8.2., the SP shall submit a COOP with the SP’s proposal.
The final COOP, incorporating any changes based upon the Phase-In, shall be
submitted to the CO for concurrence 10 business days prior to completion of the Phase-
In and within five business days when changes occur throughout the life of the contract.

F.6.6. Reference Library
As delineated in Section C.1.3.9.2, the SP shall provide an up-to-date reference library
containing all items referenced in Section C-6 throughout the life of the contract.

F.6.7 Quality Control Plan (QCP)
As delineated in Section C.1.4.2.1.1, the SP shall deliver the QCP with the SP’s
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proposal. The final QCP, incorporating any changes based upon the Phase-In, shall be

submitted to the CO for concurrence 10 business days prior to completion of the Phase-
In and within five business days after changes occur throughout the life of the contract.

F.6.8 Compliance Reporting

Inspection/Visit Report

As delineated in Section C.1.5.1.1, the SP shall submit a written report to the COTR and
DGR, by close of business (COB) on the next business day following completion of an
inspection or visit, throughout the life of the contract.

Safety Plan

As delineated in Section C.1.5.2.1, the SP shall deliver the Safety Plan with the SP’s
proposal. The final Safety Plan, incorporating any changes based upon the Phase-In,
shall be submitted to the CO for concurrence 10 calendar days prior to completion of
the Phase-In and no later than 30 calendar days prior to proposed effective date of the
change.

Reporting Requirements (Accident and Third Party Claims)

As delineated in Section C.1.5.2.3, the SP shall prepare and submit and maintain
Accident Reports and Third Party Claims throughout the life of the contract.

F.6.9 Inventory Management Reports

Government Property Inventory Report

As delineated in Section C.3.2.1.2.5, the SP shall submit to the COTR within fifteen (15)
calendar days after completion of the Phase-In, a detailed final Government Property
Inventory Report, jointly approved by the Government and the SP. The SP shall
maintain the records in a current status throughout the life of the contract.

Annual Physical Inventory
As delineated in Section C.3.2.1.3.2, the SP shall conduct an annual physical inventory

of all GFP. The SP shall submit a report of results to the DGR within 10 business days
of inventory completion throughout the life of the contract.
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As delineated in Section C.3.2.1.3.3, the SP shall conduct special inventories as
directed by the DGR. Special inventories may be required to resolve issues of GFP
accountability, availability, condition or usage.

As delineated in Section C.3.2.1.3.4, the SP shall prepare administrative adjustment
documents IAW ITAMS and provide them to the DGR within 30 calendar days after

inventory completion throughout the life of the contract.

F.6.10 Property Shortages and Damages

As delineated in Section C.3.2.2.2, the SP shall investigate and submit a formal report
of shortage, loss, damage, or destruction of GFP to the COTR and DGR within three (3)
business days after the discovery throughout the life of the contract.
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